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COST ESTIMATE
ADDITION OF RIGHT-LEFT SWITCHING TO
SYSTEM 4 AND THE "M" RACK

L ETNT

{

T

=,

Item | - System 4 - Design Development

Labor Hours Rate Amount

Engineers 25X1

Technicians

Designers and
Draftsmen

Writers and
Illustrators

Assemblers

25X1

Overhead Expense at

Direct Charges
Purchased Parts

Fabricated Parts

Reproduction
25X1

General and Administrative
Expense at E25X1 o

TOTAL ESTIMATED COST

;tus document confains information affecting the national
;.f(_%ﬂse of tha Ur}l?ed States within the meaning of the
Esplonf}r_e Laws, Titta 18U §.C, Section 793 and 794, iis
transmission or tha revelation of its contents in énv

dmanner te an unauthorized persan is prohibited by law):
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COST ESTIMATE
(Continued) -
ADDITION OF RIGHT-LEFT SWITCHING TO
SYSTEM 4 AND THE "M'" RACK

Item 2 - System 4 - Field Modification Kits /or In-Plant Modification

Labor Hours Rate Amount

Technicians 25X1

Assemblers

25X1

Overhead Expense at

Direct Charges
Purchased Parts
Fabricated Parts

Packaging

25X1

General And Administrative
Expense at :|25X1

TOTAL ESTIMATED COST PER KIT

TOTAL ESTIMATED COST FOR TWO (2) KITS
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COST ESTIMATE
(Continued)
ADDITION OF RIGHT-LEFT SWITCHING TO
SYSTEM 4 AND THE '"M" RACK

Item 3 - System 4 - Modification of Production Models

Labor Hours Rate Amount

Technicians 25X1

Assemblers

25X1

Overhead Expense at

Direct Charges
Purchased Parts

Fabricated Parts

25X1

General and Administrative
Expense at 25X1

TOTAL ESTIMATED COST PER SYSTEM

TOTAL ESTIMATED COST FOR FIVE (5) SYSTEMS
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COST ESTIMATE
(Continued)
ADDITION OF RIGHT-LEFT SWITCHING TO
SYSTEM 4 AND THE "M'" RACK

Item 4 - "M" Rack - Design Development and Modification of Two (2) Prototypes

Labor Hours Rate Amount

Engineers 25X1

Technicians

Designers and
Draftsmen -

Writers and
Illustrators

25X1

Overhead Expense atg

Direct Charges
Purchased Parts

Reproduction

25X1

General and Administrative

Expense at |:| 25X

TOTAL ESTIMATED COGT
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ADDITION OF RIGHT-LEFT SWITCHING TO
SYSTEM 4 AND THE '"M'" RACK

Item 5 - '"M'" Rack - Retrofit of Engineering Model

Labor Hours Rate

Engineers

Technicians

25X1
Overhead Expense at E

Direct Charges
Purchased Parts

Packaging

General and Administrative
Expense at|  |25X1

TOTAL ESTIMATED COST:

Amount

CECRET

1132X5,193
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Approved For Release 2009/04/10 : CIA-RDP81B00878R001400010048-9



CCORET
Approved For Release 2009/04/10 : CIA-RDP81B00878R001400010048-9

" -

CMCC Doc, No, 1132X5,193
Copy s of s~

Page g, of ¢

Proposal: CAN 101
5 February 1958

COST ESTIMATE
{(Continued)
ADDITION OF RIGHT-LEFT SWITCHING TO
SYSTEM 4 AND THE "M'" RACK

Item 6 - '"M' Rack - Field Modification of Engineering Model

Labor Hours Rate é_mount

Engineers 25X1

Technicians

25X1

Overhead Expense at

Direct Charges
Purchased Parts

Packaging

25X1

General and Administrative

Expense at S25X1

TOTAL ESTIMATED COST

cerbeET
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COST ESTIMATE
(Continued)
ADDITION OF RIGHT-LEFT SWITCHING TO
SYSTEM 4 AND THE '"M" RACK

Item 7 - System 4 Test Set - Design Development

Labor Hours Rate Amount

Engineers 25X1
Technicians

Designers and
Draftsmen

25X1

Overhead Expense atg

Direct Charges

Purchased Parts

25X1

General and Administrative
Expehse at S25X1

TOTAL ESTIMATED COST
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COST ESTIMATE
(Continued)
ADDITION OF RIGHT-LEFT SWITCHING TO
SYSTEM 4 AND THE "M'" RACK

Item 8 -~ System 4 Test Set - Field Modification Kit

Labor Hours Rate Amount

Technicians _ 25X1
Assemblers

25X1

Overhead Expense at 8

Direct Charges
Purchased Parts

Packaging

25X1

General and Administrative
Expense at|  |25X1

TOTAL ESTIMATED COST
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COST ESTIMATE
(Continued) :
ADDITION OF RIGHT-LEFT SWITCHING TO
SYSTEM 4 AND THE "M" RACK

Item 9 - System 4 Test Set - Modification of Production Models

Liaborx Hours Rate Amount

Technicians 25X1

Assemblers
25X1
Overhead Expense at E
Direct Charges

25X1
Purchased Parts

General and Administrative

Expense at|  |25X1

TOTAL ESTIMATED COST PER TEST SET

TOTAL ESTIMATEC COST FOR THREE (3) TEST SETS

Itern 10 - Instruction Guides (Included in Cost of Items 1 and 4)

TOTAL ESTIMATED COST OF MODIFICATIONS

FEE AT 25X1

TOTAL ESTIMATED: COST INCLUDING FEE
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STATEMENT OF WORK
ADDITION OF RIGHT-LEFT SWITCHING TO
SYSTEM 4 AND THE '"M" RACK

The Contractor proposes to provide the necessary engineering, labor,
facilities, and material to perform the following work:

Item Description
1 Design and develop provisions for antenna

switching of Electronic Reconnaissance System
Number Four (System 4) Bands 1A and 1B
recelving equipments as described in CMCC
Doc, No. 1133X5, 48 dated 30 October 1957.

2 Fabricate, test, package, and deliver for
field installation into System 4, No, 104 and
102, two (2) field modification kits containing
the provisions referenced in Item 1, or modify
at Contractor's plant, if return is contemplated,

3 Incorporate the changes referenced in Item 1
into System 4 production models No, 103
through 107.

4 Design, develop, and incorporate into the basic
design of two (2) prototype Auxiliary Data Display
("M'" Rack), 14 Channel Data Reduction Equipments,
provision for handling the binary information
providing right-left indication for Bands 1A and
1B, as described in CMCC Doc. No, 1133X5,48,
dated 30 October 1957,

5 Retrofit into one (1) engineering model of the "M
Rack the provisions referenced in Item 4, upon
their return by the Customer to the Contractor's
plant,

6 Fabricate, test, package and deliver one (1)
field modification kit containing the provisions
referenced in Item 4. This kit shall be installed,
in the field, by the Contractor in one (1)
engineering model of the '"M'' Rack,
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